STATE OF CALI FORNI A Bl D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 09/ 27/ 01 I N VENTURA COUNTY NEAR QJAI AT 10/ 01/ 01
CONTRACT NUMBER 07-4@&2404 VARI QUS LOCATI ONS FROM 12. 7 KM CONTRACT CCDE 'E '
LOCATI ON 07- VEN- 150- 6. 0/ 13.0 VEST TO 5.1 KM WEST OF ROUTE 33 17 CONTRACT | TEMS
UPGRADE METAL BEAM GUARD RAI L FEDERAL Al D ACST-P150-(017)E

PHG P150- (017) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%

PROPCSALS | SSUED 10 FUND TOTAL HB1 397, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF BI DDERS 5 ENG NEERS EST 330, 620. 00 AMOUNT OVER 74, 785. 00 PERCENT OVER EST 22. 62
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 405, 405. 00 3 CORAL CORPORATI ON OF OREGON 503 682-2252
00332441
P O BOX 347 FAX 503 682-0110
W LSONVI LLE OR 97070
2 437, 470. 00 1 ALCORN FENCE COVPANY 323 875-1342
00122954
P O BOX 1249 FAX 818 768-9719
SUN VALLEY CA 91353
3 513, 802. 00 2 MODERN ALLOYS | NC 714 893-0551
00652040
11172 WESTERN AVE FAX 714 895-9924
STANTON CA 90680
4 530, 980. 00 4 UNI ON ENGl NEERI NG COVPANY | NC 805 648-3373
00212942
P O BOX 1000 FAX 805 648-6634
VENTURA CA 93002
5 544, 310. 00 5 C AND W CONSTRUCTI ON 805 642-0204
SPECI ALTI ES | NC 00256795
2419 PALNVA DDRI VE FAX 805 642-5141

VENTURA CA 93003



07-4G2404
07- VEN- 150
09/ 27/ 01

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
10/ 01/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY

2788 VENTURE DR

LI NCOLN CA 95648

KARLESKI NT CRUM | NC

P O BOX 5358

SAN LU S OBI SPO CA 93403
STATEW DE SAFETY AND SI GNS
P O BOX 1440

Pl SMO BEACH CA 93444

I TEMS 8 THRU 10 (PARTIAL)

ITEMS 5, 7 AND 9 (PARTI AL)

I TEM 1 ( PARTI AL)



07-4Q&2404 Bl D245

07- VEN- 150 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 27/ 01 10/ 01/ 01
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY I TEMS 8 THRU 10 (PORTI ON)

2788 VENTURE DR
LI NCOLN CA 95648

KARLESKI NT CRUM | NC ITEM5 AND 7 (PORTION)

P O BOX 5358

SAN LU S OBI SPO CA 93403

LES FARROW | NC | MPORTED BORROW AND GRADI NG ( PORTI ON)

17151 NEWHOPE STREET STE 108
FOUNTAI N VALLEY CA 92728

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APCO ASPHALT CONCRETE ( PORTI ON)
GOSHEN CA
KARLESKI NT CRUM MJULCH AND SO L TREATMENT ( PORTI ON)
SANTA BARBARA CA
SM TH AND SON CONSTRUCTI ON SI GNS AND TRAFFI C CONTROL ( PORTI ON)
FALLBROOK CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACACI A LANDSCAPI NG LANDSCAPE MULCH
SANTA BARBARA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

Pl SMO BEACH CA



07-4Q&2404 Bl D245

07- VEN- 150 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
09/ 27/ 01 10/ 01/ 01
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 K R C SAFETY COVPANY | NC ITEMS 1 AND 2 (PORTION)

6084 WEST HURLEY AVENUE
VI SALI A CA 93291

KARLESKI NT CRUM | NC ITEMS 5 AND 7 (PORTION)
SAN LU S OBI SPO CA
NYE AND NELSON | NC ITEMS 2, 4, 6, 8 THRU 10 (PORTION)

1860 EASTMAN AVENUE SUI TE 108
VENTURA CA 93003



07-4Q&2404 Bl D245

07- VEN- 150 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 27/ 01 10/ 01/ 01
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 000. 00* 4, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 24, 600. 00* 24, 600. 00
3 022291 REMOVE METAL PLATE GUARD RAI LI NG M 1,570 16. 00 25, 120. 00
4 150771 REMOVE ASPHALT CONCRETE DI KE M 130 30. 00 3, 900. 00
5 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
6 198001 | MPORTED BORROW B 40 100. 00 4, 000. 00
7 202011 MULCH B 180 130. 00 23, 400. 00
8 390103 ASPHALT CONCRETE (TYPE B) TONN 180 150. 00 27, 000. 00
9 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 990 75. 00 74, 250. 00
AREA)
10 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 130 12. 00 1, 560. 00
11 820110 M LEPOST MARKER EA 5 75. 00 375. 00
12 820118 GUARD RAI LI NG DELI NEATOR EA 90 25.00 2, 250. 00
13 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 230 65. 00 14, 950. 00
14 832061 METAL BEAM GUARD RAI LI NG M 1,180 75.00 88, 500. 00
(2.1 M WOOD POST)
15 839559 TERM NAL SYSTEM ( TYPE ET) EA 20 2, 500. 00 50, 000. 00
16 839565 TERM NAL SYSTEM ( TYPE SRT) EA 10 2, 150. 00 21, 500. 00
17 999990 MOBI LI ZATI ON LS LUMP SUM 35, 000. 00* 35, 000. 00

TOTAL 405, 405. 00
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07- VEN- 150
09/ 27/ 01

SUMMARY

74250.
7735.

560.

1710.
13570.
72865.
61480.
22050.
21207. 00|

437, 470. 00

OF REMA
TH RD
BI D AMOUNT
3, 500. 00* 3500
33, 400. 00* 33400
24.00 37680
32.00 4160
5, 000. 00* 5000
290. 00 11600
128. 00 23040
132. 00 23760.
64. 00 63360.
35.00 4550.
130. 00 650.
11. 00 990.
81. 00 18630.
82. 40 97232.
3, 250. 00 65000.
1,975.00 19750.
101, 500. 00* 101500.
513, 802. 00

I NI

N G

Bl DDERS
FOURTH

BI D AMOUNT
4,100. 00* 4100
44, 700. 00* 44700
32.00 50240
18. 00 2340
5, 000. 00* 5000
120. 00 4800
150. 00 27000
51. 00 9180
39. 00 38610
37.00 4810
100. 00 500
56. 00 5040
142. 00 32660
150. 00 177000
2,600. 00 52000
2, 000. 00 20000
53, 000. 00* 53000
530, 980. 00

Bl D245
PAGE 6
10/ 01/ 01
FI FTH
BI D AMOUNT
13, 415. 00* 13415.
110, 448. 00* 110448.
60. 00 94200.
40. 00 5200.
5, 000. 00* 5000.
631. 00 25240.
126. 50 22770.
169. 00 30420.
44. 00 43560.
63. 00 8190.
42.00 210.
12. 00 1080.
75.00 17250.
74.90 88382.
2, 300. 00 46000.
1,475.00 14750.
18, 195. 00* 18195.
544, 310. 00



